STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

April 14, 2021

Addendum No. 1

RE: Contract # C204571

WBS #44997.3.1

STATE FUNDED

J. ERIC BOYETTE
SECRETARY

Columbus County (R-5797)
DRAINAGE, GRADING, PAVING, AND STRUCTURE ON US-74 AT SR-1506

April 20, 2021 Letting

To Whom It May Concern:

Reference is made to the plans furnished to you on this project.

The following revision have been made to the ITS plans.

Sheet No. Revision
Change to the “Construction Note Symbology”.
ITS-3 Number of Riser(s)Conduit(s) from “2” to “1”.

Please void the above listed Sheet in your plans and staple the revised Sheet thereto.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

Konald €. Dasnport; .

F81BB038A47A442. .

Ronald E. Davenport, Jr., PE

State Contract Officer

RED/cms

Attachments
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER
RALEIGH, NC 27699-1591

Website: www.ncdot.gov



C204571 (R-5797)

CC:

Mr. Lamar Sylvester, PE
Mr. H.L. "Drew" Cox, PE
Mr. Boyd Tharrington, PE
Mr. Jon Weathersbee, PE
Mr. Ken Kennedy, PE
Project File (2)

Columbus County

Mr. Ray Arnold, PE
Ms. Jaci Kincaid
Ms. Lori Strickland
Mr. Mike Gwyn
Ms. Penny Higgins
Mr. Kyle Kempf



DRAWING 1

NEW ELECTRICAL SERVICE EQUIPMENT

PROJECT REFERENCE NO.

SHEET NO.

DRAWING 2 R-5787

I78-3

NEW EQUIPMENT CABINET DISCONNECT

NEW
EQUIPMENT
CABINET
DISCONNECT

INSTALL TWO (2) 50 AMP CIRCUIT
/_BREAKERS FOR DMS-1 AND DMS-2

INSTALL ONE 1.5" CONDUIT FROM

NEW METER BASEDISCONNECT COMBO
METER BASE/ oa / METER
DISCONNECT ,
COMBO PANEL | — INSTALL ONE 1* CONDUIT WITH FOUR
INSTALL NEW SERVICE DISCONNECT #8 COPPER FEEDER CONDUCTORS TO
1 | —WiTH A DOUBLE POLE, 100 AMP /[,/ POLE MOUNTED DMS—2 CABINET
CIRCUIT BREAKER |u|’| INSTALL ONE 1.5” CONDUIT WITH FOUR
#4 COPPER FEEDER CONDUCTORS TO
DMS-1 EQUIPMENT CABINET DISCONNECT
/] INSTALL ONE 1.5" CONDUIT WITH
4 FOUR #3 AWG COFPER FEEDER
E L — CONDUCTORS TO EQUIPMENT
CABINET DISCONNECT AT DMS-2
1" DRAWING 3
NEW EQUIPMENT CABINET DISCONNECT
NEW
EQUIPMENT
CABINET
DISCONNECT __—INSTALL 50 AMP CIRCUIT
BREAKER FOR DMS-1
’ SEE DRAWING 3 [ 56] 59 L~ INSTALL ONE 1.5" CONDUIT FROM
DMS-2 EQUIPMENT CABINET
62]63 DISCONNECT
64| 2x / |_— INSTALL ONE 1 CONDUIT WITH FOUR
TPIL—" #8 COPPER FEEDER CONDUCTORS TO
C oS POLE MOUNTED DMS-1 CABINET
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. INSTALL SERVICE POLE 20’ FROM EXISTING COOPERATIVE ENERGY POWER POLE.
. INSTALL DMS-1CCTV-1 STRUCTURE EIGHT FEET (8') BEHIND WESTBOUND GUARDRAIL. INSTALL DMS-2
STRUCTURE EIGHT FEET (8') BEHIND EASTBOUND GUARDRAIL.

N =

BEFORE INITIATING ANY WORK AT THIS LOCATION.

W

NEW DMS POLE MOUNTED CABINETS ON NEW DMS STRUCTURES.

o O

SPECIAL PROVISIONS.

SPECIAL PROVISIONS.
. SEE ROADWAY PLANS FOR GUARDRAIL DETAILS.

000 N

. INSTALL NEW DMS, CCTV & POLE EXTENSION, WALKWAYS, AND LADDERS ON NEW DMS STRUCTURE. INSTALL

. OBTAIN FINAL DMSCCTV LOCATION APPROVAL FROM THE ASSISTANT DIVISION TRAFFIC ENGINEER (910-364-0606)

. INSTALL NEW GROUNDING SYSTEM AT DMS-2 AS DESCRIBED ON SHEET ITS-3 AND AS DESCRIBED IN THE PROJECT

. CONTACT ENGINEER TO REQUEST NCDOT SUPPLIED MODEMS AT LEAST EIGHT (8) WEEKS PRIOR TO INSTALLATION.

. MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY. MAXIMUM
JUNCTION BOX SPACING 1000’ FOR FIBER OPTIC CABLE AND 150’ FOR FEEDER CONDUCTORS OR AS DIRECTED BY THE ENGINEER.
. INSTALL NEW GROUNDING SYSTEM AT DMS-CCTV-1 AS DESCRIBED ON SHEET ITS-3 AND AS DESCRIBED IN THE PROJECT

NOTE:

ELECTRICAL SERVICE DETAILS AND CONSTRUCTION
METHODS DEPICT FIELD CONDITIONS AT THE TIME
OF DESIGN. CONTRACTOR TO VERIFY ACTUAL
CONDITIONS AT THE TIME OF CONSTRUCTION AND

ANY CHANGES.

OBTAIN APPROVAL FROM ENGINEER PRIOR TO MAKING

750 N. Greenfisld Pkoy., Garser, NC 27529
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